PAVING SCHEDULE

PAVEMENT MARKING SCHEDULE

HMA HMA BASE SUBBASE AGGREGATE THERMOPLASTIC PAVEMENT SHORT TEMPORARY PAVEMENT WORK
BIT. MATERIALS| AGGREGATE PAVEMENT COURSE GRANULAR SHOULDER MARKING LINE-4" TERM MARKING LINE~4" PAVEMENT ZONE
PRIME COAT | PRIME COAT | FULL-DEPTH-12"| WIDENING- 11 |MAT'L. TY. B|  TYPE B (FOOT) | PAVEMENT (FOOT) MARKING PAVEMENT
(TON) (TON) (SQ_YD) (SQ_YD) (TON) (TON) SOLID SOLID SKIP DASH MARKING SOLID SOLID SKIP DASH REMOVAL MRK. REM.
1367+10.00 TO 1368+46.00 0.0 0.0 0 12]] Q 15 STATION WHITE YELLOW WHITE (FOOT) WHITE YELLOW WHITE (SQFT (SQ FT)
1368+46.00 TO 1369+57,50 0.1 0.6 372 149 250 10 1365+69.5 | TO | 1369+00 159.5 159.5 77.0 30.8 159.5 159.5 77.0 132.0 10.1
1369+57.50 TO 1370+90.00 0.0 0.0 0 118 0 15 1369+00 TO | 1372+26.5 178.0 178.0 81.5 32.6 178.0 178.0 81.5 145.8 10.9
Q.1 0.6 372 _ 388 250 40 SUBTOTAL 337.5 337.5 158.5 63.4 337.5 337.5 158.5 277.8 21.0
TOTAL (ROUNDED) 834.0 64.0 834.0 278.0 21.0
GUARDRAIL SCHEDULE
SPBGR, TY A | SPBGR ATTACH. | TBT-TY1 GR TERMINAL MRKR | GUARDRAIL REMOVAL SCHEDULE
6’ POST TO STRUCT. SPECIAL MRKRS-TA DIRECT APPL. REMOVAL PAVEMENT REMOVE EX. | PAVED SHLDR.
STATIONING|  |STATIONING FEET FEET EACH EACH EACH FEET REMOVAL RIPRAP REMOVAL
_1367+87 | TO| 1368+37 |IT 1 . 1 STATIONING (sQ YD) (sQ YD) (SQ YD) COMMENTS
1368+37 | TO| 1368497 [T 60 2 81 1367+10.00 | TO | 1368+46.00 | LT o 45.4
1368497 | T0|  1369+26 LT 29 29 1368+46.00 | TO | 1369+57.50 | LT 149.0 24,0 373 |RR REMOVAL - STA. 1369+11 TO STA. 1369+35
1369+26 | TO 1370+01 |LT 75 2. 42 1369+57.50 | TO | 1370+90.00 | LT 44.3
1370401 | TO 1370451 |1 T 1 1 17 1367+10.00 | TO | 1368+46.00 | RT 45.4
1367+53.5 | TO | 1368+03.5 |RT 1 1 49 1368+46.00 | TO | 1369+57.50 | RT 199.0 44.0 37,3 |RR_REMOVAL - STA. 1369;11 TO STA. 1369+35
1368+03.5 | TO | 1368+78.5 |RT 75 2 50 1369+57.50 | TO | 1370+90.00 | RT 44.3
1368+78.5 | TO | 1369+07.5 | RT 29 29 TOTAL 348.0 68.0 254.0
1369+07.5 | TO | 1369+67.5 |RT 60 2 50
1369+67.5 | TO | 1370+7.5 |RT 1 1
TOTALl 270 58 4 8 4 347
T EARTHWORK SCHEDULE
UNADJUSTED EXCAVATION EARTHWORK
EXCAVATION ADJUSTED FOR EMBANKMENT BALANCE WASTE (9
STA to STA (SEE NOTE 1) 25% SHINKAGE (SEE NOTE 2) OR SHORTAGE (-)
(cu YD) (cu YD) (cu YD) (U YD)
1368+77.4 fo 1369+16.5 47.9 35.9 30.1 5.8
TOTAL = 47.9 35.9 30.1 5.8
ROUNDED TOTAL = 48 36 30 6
NOTE 1: EARTHWORK FOR THIS ITEM IS INCLUDED IN THE COST OF COMCRETE BOX CULVERTS.
NOTE 2: THIS EARTHWORK IS THE EMBANKMENT TO BE USED FOR THE VOID LEFT FROM THE REMOVAL
OF THE EXISTING BOX CULVERT.
EARTHWORK SCHEDULE FOR CHANNEL EXCAVATION
UNADJUSTED | CHANNEL EXCAVATION | EARTHWORK
CHANNEL ADJUSED FOR BALANCE WASTE (4
STA T0 STA EXCAVATION 25% SHINKAGE EMBANKMENT OR SHORTAGE (-)
(cu YD (U YD) cu YD v YO
0+00  TO 0+0 11 0.3 0.0 0.3
0+10 TO 0425 21.8 5.5 0.0 5.5
0+25  TO 0430 71 1.8 0.0 1.8
0+30  TO  0+80 0.0 0.0 0.0 0.0 "
0+80 T0 0+90 17.3 43 0.0 4.3 ]
0+30  TO 1+00 5.4 1.4 0.0 1.4 i
TOTAL = 52.7 13.3 0.0 133 A=
ROUNDED TOTAL = 53 13 0 13 §i
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